

বাংলাদেশ পানি উন্নয়ন বোর্ড

Bangladesh Water Development Board

Office of the Executive Engineer

Nawabganj O&M Division

BWDB, Chapai Nawabganj

Telephone No. 0781-52268

Fax No. 0781-52268

e-mail : xen.nawabganj@gmail.com



নির্বাহীপ্রকৌশলীর দপ্তর

নবাবগঞ্জপওরবিভাগ

বাপাউবো, চাঁপাইনবাবগঞ্জ।

টেলিফোননং- ০৭৮১-৫২২৬৮

ফ্যাক্স নং- ০৭৮১-৫২২৬৮

e-mail : xen.nawabganj@gmail.com



Memo No. EE/WDB/Chapai/Da-2/1115

Date-21-09-2020

Corrigendum/Addendum of Invitation for International Tender

Corrigendum/Addendum No. : 1

Tender No: ADP-01/2020-2021

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH					
BASIC INFORMATION					
1	Ministry / Division	Ministry of Water Resources			
2	Agency	Bangladesh Water Development Board			
3	Procuring Entity Name	Executive Engineer, Nawabganj O&M Division, BWDB, Chapainawabganj			
4	Procurement Method	ICT Open Tendering Method (One Stage Two Envelope Tendering Method)			
5	Project/ Programme Name (If applicable)	Dredging of Mohananda River and Rubber Dam Project in Sadar Upazila of Chapainawabganj District.			
6	Proposed Tender Package Name	Construction of Rubber dam over Mohananda River in Upazila Sadar, District: Chapainawabganj in connection with "Dredging of Mohananda River and Rubber dam" project under Nawabganj O&M Division, BWDB, Chapainawabganj During FY 2020-2021 & 2021-2022.			
CORRIGENDUM/ADDENDUM					
Clouse No	Subject	As per Tender Notice/Document		Corrigendum/Addendum	
-	Tender Document Last Selling Date	22-09-2020 upto 16:00 hrs (BST)		07-10-2020 upto 16:00 hrs (BST)	
ITT 42.1	Tender Submission Closing Date and Time	Date	Time	Date	Time
		23-09-2020	12:00 hrs (BST)	08-10-2020	12:00 hrs (BST)
ITT 42.3	Receiving Tender Document	Name & Address of the Office(s)		Name & Address of the Office(s)	
		Office of the Additional Director General (West Region), WAPDA Building (2 nd Floor), Motijheel C/A, Dhaka-1000.		Primary Place: Office of the Additional Director General (West Region), WAPDA Building (2 nd Floor), Motijheel C/A, Dhaka. Secondary Place 1: Office of the Divisional Commissioner, Dhaka Division, Dhaka Secondary Place 2: Office of the Deputy Commissioner, Dhaka	
ITT 48.2	Tender Opening Date and Time	Date	Time	Date	Time
		23-09-2020	14:00 hrs (BST)	08-10-2020	15:00 hrs (BST)

Clouse No	Subject	As per Tender Notice/Document	Corrigendum/Addendum
Section 7: 406	Measurement And Payment Of Dewatering	-	<p>Lump sum payments shall be made on the following basis:</p> <p>a) Intermediate/advance payment to the extent of 35% of the lump sum price shall be made on successful dewatering to the full depth required for foundation excavation and the placement of all concrete for base slab and blocks in the channel inverts.</p> <p>b) Payment upto 70%(cumulative) of the lump sum price shall be made on completion of all concerning work required for structures and blocks lining required for the channels and placement of all structural back fill upto designed elevation.</p> <p>c) Payment upto 85%(cumulative) of the lump sum price shall be made on completion of the excavation of channels upto the required bed level and slope included in the structure contract.</p> <p>d) The balance 15% of lump sum price shall be made on completion of the structure contract (including installation of Rubber bag), the completion of all contract work and the removal of the dewatering system from the site.</p>
-	General Instruction	-	<p>All the Supporting foreign bidder's documentary evidences shall have to be authenticated by the respective Tenderer's country's Embassy / High Commission in Bangladesh. Alternatively, the Certificates may be authenticated by a Class-1 Chamber of Commerce and Industries OR Foreign Ministry of the Tenderer's Country and such authentication shall have to be attested by the Bangladesh Embassy / High Commission in Tenderer's Country".</p>

All the other conditions remain same of invitation for international tender vide Memo No. EE/WDB/Chapai/Da-2/975; Date-09-08-2020.


22/02/20

(Md. Mehedi Hasan)

Executive Engineer

Nawabganj O&M Division

BWDB, Chapainawabganj


Memo No. EE/WDB/Chapai/Da-2/1115/1(15)

Date-21-09-2020

Copy forwarded for information & kind necessary/necessary action to:-

1. The Director General, C.P.T.U, Planning Commission Block-12 (2nd Floor), Sher-E-Bangla Nagar, Dhaka. [With request to upload Corrigendum/Addendum notice in CPTU website for circulation]
2. The Divisional Commissioner, Dhaka Division, Dhaka.
3. The Additional Director General (Eastern Region), BWDB, WAPDA Building (2nd Floor), Motijheel C/A, Dhaka.
4. The Additional Director General (Western Region), BWDB, WAPDA Building (2nd Floor), Motijheel C/A, Dhaka.
5. The Chief Engineer, North-Western Zone, BWDB, Sopura, Rajshahi.
6. The Project Director & Superintending Engineer, Rajshahi O&M Circle, BWDB, Sopura, Rajshahi.
7. The Superintending Engineer, Contract & Procurement Cell, BWDB, WAPDA Building (8th Floor), Motijheel C/A, Dhaka.

8. Director, Office of the Public relation, BWDB, Dhaka. [With request to Circulate Corrigendum/Addendum notice of well recognized newspaper as per rules.]
9. The Manager, Janata Bank Ltd. Dilkhusha Corporate Branch, 29, Dilkhusha Commercial Area, Dhaka-1000.
10. The Deputy Commissioner, Dhaka.
11. The Deputy Commissioner, Chapainawabganj.
12. C.S.O to DG, BWDB, WAPDA Building (2nd Floor), Motijheel C/A, Dhaka.
13. The Executive Engineer, Rajshahi/Natore/Naogaon O&M Division, BWDB, Rajshahi/Natore/Naogaon.
14. The Executive Engineer, PWD/LGED/RHD/DPHE/BMDA, Chapainawabganj.
15. System Analyst, Office of the Chief Monitoring, BWDB, Dhaka. [With request to upload Corrigendum/Addendum notice in BWDB website for circulation]
16. The Sub-Divisional Engineer, Nawabganj/Bholahat O&M Sub-Division, BWDB, Chapainawabganj.
17. The Accounts Officer, Regional Accounting Center (RAC), BWDB, Rajshahi.
18. Notice Board.


22/2/20
Executive Engineer
Nawabganj O&M Division
BWDB, Chapainawabganj